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Item No. Quantity Unit Unit Unit Unit
Price Amount Price Amount Price Amount

1 1 LS General Requirements  $210,000.00 $210,000.00 $298,095.00 $298,095.00 $305,000.00 $305,000.00

2 14 AC Clearing and Grubbing     $5,200.00 $72,800.00 $17,555.00 $245,770.00 $9,900.00 $9,900.00

3 1 LS Storm Water Pollution Prevention Plan  $27,000.00 $27,000.00 $47,830.00 $47,830.00 $36,000.00 $36,000.00

4 2,699 LF Trench Safety        $2.00 $5,398.00 $19.00 $51,281.00 $1.20 $3,238.80

5 70,000 CY Channel Cut and Hauling    $12.30 $861,000.00 $12.50 $875,000.00 $17.40 $1,218,000.00

6 6,000 CY Channel Compacted Fill     $9.00 $54,000.00 $32.00 $192,000.00 $10.55 $63,300.00

7 25 LF Swale Grading         $10.00 $250.00 $118.00 $2,950.00 $130.00 $3,250.00

8 1 LS Bypass Pumping    $69,000.00 $69,000.00 $15,078.00 $15,078.00 $4,000.00 $4,000.00

9 1 LS Dewatering          $57,000.00 $57,000.00 $128,450.00 $128,450.00 $25,000.00 $25,000.00

10 1 LS Planting for Mitigation Plan     $85,000.00 $85,000.00 $101,777.00 $101,777.00 $112,000.00 $112,000.00

11 5 EA Remove Existing Sanitary 
Sewer Manhole        $900.00 $4,500.00 $1,103.00 $5,515.00 $875.00 $4,375.00

12 3 EA Adjust Sanitary Sewer Manhole  $1,800.00 $5,400.00 $1,437.00 $4,311.00 $1,500.00 $4,500.00

13 4 EA Sanitary Sewer Manhole   $4,800.00 $19,200.00 $3,564.00 $14,256.00 $2,825.00 $11,300.00

14 80 LF Remove Existing Sanitary Sewer Line $9.00 $720.00 $13.00 $1,040.00 $46.75 $3,740.00

15 121 LF Abandon and Plug 15” Sanitary Sewer $23.00 $2,783.00 $12.00 $1,452.00 $12.65 $1,530.65

16 811 LF 8” DIP Sanitary Sewer, 
Open Cut Up to 8’ Depth            $73.00 $59,203.00 $49.00 $39,739.00 $73.00 $59,203.00

17 299 LF 15” PVC Sanitary Sewer, 
Open Cut Up to 20’ Depth         $105.00 $31,395.00 $106.00 $31,694.00 $126.00 $37,674.00
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18 40 LF 21” DIP Sanitary Sewer       $217.00 $8,680.00 $119.00 $4,760.00 $298.00 $11,920.00

19 3 EA Concrete Pipe Support         $1,400.00 $4,200.00 $2,922.00 $8,766.00 $3,350.00 $10,050.00

20 470 LF Remove Existing Water Line     $9.00 $4,230.00 $10.00 $4,700.00 $25.20 $11,844.00

21 120 LF 8” Water Line with 16” Steel Sleeve  $693.00 $83,160.00 $85.00 $10,200.00 $319.00 $38,280.00

22 120 LF 18” DIP Water Line   $120.00 $14,400.00 $60.00 $7,200.00 $109.00 $13,080.00

23 230 LF 24” DIP Water Line             $149.00 $34,270.00 $98.00 $22,540.00 $129.00 $29,670.00

24 8,500 SY Slope Treatment     $55.00 $467,500.00 $35.00 $297,500.00 $50.50 $429,250.00

25 1,940 SY Rip Rap            $95.00 $184,300.00 $145.00 $281,300.00 $193.00 $374,420.00

26 495 SY 2” Asphalt            $12.00 $5,940.00 $24.00 $11,880.00 $12.80 $6,336.00

27 577 SY 6” Cement Stabilized Base          $23.50 $13,559.50 $33.00 $19,041.00 $19.00 $10,963.00

28 2 EA Offsite Ditch Interceptor 
Structure (24” RCP)         $2,800.00 $5,600.00 $1,391.00 $2,782.00 $1,550.00 $3,100.00

29 1 EA Offsite Ditch Interceptor 
Structure (36” RCP)                    $3,400.00 $3,400.00 $1,506.00 $1,506.00 $2,550.00 $2,550.00

30 1 EA Offsite Ditch Interceptor 
Structure (48” RCP)            $4,100.00 $4,100.00 $1,712.00 $1,712.00 $2,550.00 $2,550.00

31 2 EA Offsite Ditch Low-Flow
 Structure (2-36” RCP)        $19,000.00 $38,000.00 $1,379.00 $2,758.00 $1,550.00 $3,100.00

32 4 EA Storm Sewer Manhole       $3,800.00 $15,200.00 $4,715.00 $18,860.00 $2,375.00 $9,500.00

33 2 EA Type “A” Inlet    $5,900.00 $11,800.00 $4,294.00 $8,588.00 $2,150.00 $4,300.00

34 1 EA Type “E” Inlet        $3,900.00 $3,900.00 $4,541.00 $4,541.00 $2,640.00 $2,640.00
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35 17 SY Remove Concrete      $39.00 $663.00 $15.00 $255.00 $104.00 $1,768.00

36 625 LF 24” RCP           $76.00 $47,500.00 $219.00 $136,875.00 $62.30 $38,937.50

37 74 LF 18” RCP                     $68.00 $5,032.00 $55.00 $4,070.00 $60.00 $4,440.00

38 40 LF 30” RCP      $98.00 $3,920.00 $111.00 $4,440.00 $111.00 $4,440.00

39 270 LF 36” RCP                             $118.00 $31,860.00 $99.00 $26,730.00 $117.00 $31,590.00

40 70 LF 48” RCP with Timber Bent           $179.00 $12,530.00 $187.00 $13,090.00 $174.00 $12,180.00

41 32 LF Remove 16” CMP                  $9.00 $288.00 $7.00 $224.00 $23.70 $758.40

42 20 LF Remove 22” CMP                           $9.00 $180.00 $13.00 $260.00 $23.70 $474.00

43 15 LF Remove 30” CMP                    $9.00 $135.00 $15.00 $225.00 $23.70 $355.50

44 1 LS Remove Timber Retaining Walls  $5,300.00 $5,300.00 $3,465.00 $3,465.00 $1,150.00 $1,150.00

45 1 LS Bridge Work at Southwood Drive $79,000.00 $79,000.00 $112,574.00 $112,574.00 $97,700.00 $97,700.00

46 427 LF Remove and Reinstall Wood Fence $19.00 $8,113.00 $12.00 $5,124.00 $23.50 $10,034.50

47 1,043 LF Remove and Reinstall Chain Link Fence $14.00 $14,602.00 $10.00 $10,430.00 $12.75 $13,298.25

48 1,401 LF Remove and Reinstall Barbed Wire Fence $7.00 $9,807.00 $4.00 $5,604.00 $4.10 $5,744.10

49 100 CY Remove Sand Stone $39.00 $3,900.00 $42.00 $4,200.00 $100.00 $10,000.00

Total Cost
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$2,689,718.50 $3,092,438.00 $3,098,434.70
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